Project Design Phase-II
Solution Requirements (Functional & Non-functional)

Date	04 april 2026
Team ID	SWTID-2026-2136
Project Name	Automating Employee Data
Maximum Marks	4 Marks

functional Requirements

FR-1
Functional Requirement (Epic)- **Data Integration**
Sub Requirement (Story / Sub-Task)-:
Prepare external CSV/Excel/XML data file.
Load data into ServiceNow via Import Sets.
Verify data upload in the staging table.

FR-2
Functional Requirement (Epic)- **Data Transformation**
Sub Requirement (Story / Sub-Task):
Create Transform Map for sys_user table.
Map Manager reference fields correctly.
Execute transform and validate record insertion.

FR-3
Functional Requirement (Epic)- **UI Configuration**
Sub Requirement (Story / Sub-Task):
Configure Incident form for visibility.
Implement dot-walking for Dept/Email/Manager

FR-4
Functional Requirement (Epic)- **System Logic**
Apply Dictionary Override for Incident priority.
Ensure override doesn't impact Task parent table.

Non-functional Requirements

NFR-1
Non-Functional Requirement- Usability
Description:
Incident forms should automatically display manager details via dot-walking to reduce manual clicks.
NFR-2
Non-Functional Requirement- Security

Description:
Employee data must be securely managed within the centralized platform with restricted access.
NFR-3
Non-Functional Requirement- Reliability
Description:
Automation rules must ensure accurate data population and eliminate human manual entry errors

NFR-4
Non-Functional Requirement- Performance
Description:
The Transform Map must process bulk employee records efficiently without degrading system speed.

NFR-5
Non-Functional Requirement- Availability
Description:
The centralized employee data platform must remain accessible for all onboarding and status updates.

NFR-6
Non-Functional Requirement- Scalability
Description:
The Import Set and staging table structure should support future increases in employee record volume.